सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 200

e-Stamp

Certificate No.	:	**IN-KA57809101262030R**
Certificate Issued Date	:	22-Feb-2019 11:18 AM
Account Reference	:	NONACC (FI)/ kaksfcl08/ YELAHANKA5/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0848193487250718R
Purchased by	:	K R I D L
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER ELECTRICAL
Second Party	:	K R I D L
Stamp Duty Paid By	:	K R I D L
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For THE PAVAGADA SOUHARDHA MULTIPURPOSE CO-OP. LTD.,(R.)

Authorised Signatory.

सत्यमेव जयते

Please write or type below this line

AGREEMENT

000006

AGREEMENT NO. /2019-20

This **AGREEMENT** is made and executed on this the 29th day of APRIL 2019 Bangalore, by and between BRUHAT BANGALORE MAHANAGARA PALIKE, represented by its **Executive Engineer (Elecl.), Yelahanka Zone, Amruthhalli Main Road, Byatarayanpura, Bangalore-92,** hereinafter called the **BRUHAT BANGALORE MAHANAGARA PALIKE** on the ONE PART, and **TECHNICAL MANAGER, Karnataka Rural Infrastructure Development Ltd, BBMP, Bangalore-560010.** Here in after called the **CONTRACTOR** of the OTHER PART

...2

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA

Where as the Joint Commissioner, Yelahanka Zone Administratively sanctioned main estimate for **Rs.75.00 Lakhs (Rs. Seventy Five Lakhs only)** Vide No. A/S: **EE/BBMP/YZ/BTP/AS/34/18-19, Dt:15/10/2018,** & Technically sanctioned by the Chief Engineer, Yelahanka Vide No:**CE/BBMP/YZ/TS/97/18-19, Dt:15/10/2018**, & Sub estimate Vide No.T/S: **EE/ELE/BBMP/YZ/TS/31/18-19, Dt:14/02/2019** for the Work:- **Sub Estimate for Providing Electrification and fixtures to Newly Built Day-Nalm Project Ashraya Yojana building at Deffence Layout in Ward No 05 byatrayanapura sub Division.** Estimate is based on the KPWD ELEC SR rates of 2014-15 and approved rates.

This is in continuation of the original agreement of the Executive Engineer, Byatarayanapura Division Work Order No: **BBMP/EE/BTP/WO/144/18-19, Dated:17.10.2018** Where as this an Electrical Agreement is Part and Parcel of the Original estimate and the awarded contractor as approved by the Chief Engineer Yelahanka Zone this entrustment is awarded to the same contractor.

THIS DEED WITNESS AS FOLLOWS

a. The Contractor shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
b. Sub Estimate amount in to **Rs.2,00,000/-** (only schedule items) is prepared by BBMP Engineers based on the current 2014-15 PWD Electrical schedule of rates and approved data rates
c. Competent authority of BBMP will accord the Administrative Approval and Technical Sanction will be accorded by competent.
d. The work will be completed within **60** Days from the date of handing over of clear sites, release of funds with advance as per progress clearness of estimate, work order/ agreement whichever is later.
e. The Contractor shall prepare bills as per execution and which shall be certified from BBMP authorities.
f. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
g. The sample material box, etc., shall be got approved by the undersigned before executing the work.
h. The Contractor shall prepare bill, which will be certified by the Executive Engineer shall be sent to account section for payment.

All Taxes are to be paid/ deducted as per preveling Govt order if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and The Contractor the matter shall be referred to The Commissioner , BBMP, whose decision is final and binding.

WITNESSES

1.

2.

CONTRACTOR

EXECUTIVE ENGINEER-4
KRISHNA BHAGYA JALA NIGAM
BENGALURU-560 010

EXECUTIVE ENGINEER (Elecl.)
Yelahanka Zone, BBMP